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SISKIYOU RESOURCE CONSERVATION DISTRICT 

P.O. Box 268,   Etna, CA   96027 

 PHONE (530) 467-3975    FAX (530) 467-5617 

Email:  sisqrcd@sisqtel.net 

Website: www.siskiyourcd.com 
    

        April 20, 2020 May 4th 2020 

Request for Bids – Lower Scott Valley Off-Channel Pond Project 

 

To Prospective Bidders: 

 

The Siskiyou Resource Conservation District (RCD) is soliciting bids for construction services associated with 

implementation of the Lower Scott Valley Off-Channel Pond Project.   Included in this Request for Bids is the Bid 

Package, Construction Plans, Technical Specifications (Division 2 – Sitework) and draft contract example.  The bid 

process will be conducted as follows:  

 

The RCD will be hosting an optional Pre-Bid Teleconference on Monday May 4th 2020 at 11:30 AM with the 

Project Coordinator (Charles Wickman of the Mid-Klamath Watershed Council) and the Project Engineer (Joey 

Howard of Cascade Stream Solutions).  The purpose of the teleconference is to provide additional information 

relative to the project and answer questions. The RCD will also be offering to organize an optional field review of 

the project site and if there is interest from prospective bidders, the date and time of the review will be decided on 

the call.  To participate in the teleconference, one would call 1-605-472-5616 and enter the access code 283012#.  

For tracking purposes, we will be asking all participants on the teleconference to provide their name and state the 

business entity to which they represent.  Participation in the conference call does not impact eligibility to submit a 

bid. 

A field review of the project site has been scheduled for Monday, May 11th 2019 at 5:00 P.M.  Participants will 

meet the Project Coordinator and Project Engineer in the gravel pull-out at the intersection of Scott River Road and 

Tyler Gulch Road in Fort Jones, CA before heading out to the site. 

 

The Bid Return Sheet and Cost Itemization Table (last two pages of the Bid Package) are due to the Siskiyou 

RCD by Monday, June 1st 2020 by 3:00 P.M. Acceptable methods for bid submittal:  

▪ Leave in drop box at Siskiyou RCD Office at 450 Main Street Etna, CA  

▪ Mail to Siskiyou RCD at P.O. Box 268 Etna, CA 96027 

▪ Email to Siskiyou RCD at sisqrcd@sisqtel.net  

 

Selection of the successful bidder is planned to occur at a Special Board Meeting on the evening of Monday, June 

1st 2020. The Siskiyou RCD Board of Directors will likely select the qualified bidder who can demonstrate that they 

are capable of completing the project on time and have the lowest feasible bid. The Board of Directors can reject 

any or all proposals received.  Those who submitted a bid will receive notice of the award decision by Tuesday, 

June 2nd 2020.  The successful bidder will have until Monday, June 8th 2020 to respond with acceptance or denial 

and then until Monday, June 22nd 2020 to sign a Contract with the Siskiyou RCD.  The Siskiyou RCD reserves the 

right to withdraw the award if the successful bidder cannot provide evidence of the qualifications or requirements 

necessary for the development of a Contract.   

 

Thank you for your interest in assisting the Siskiyou RCD with stream habitat enhancement efforts in the Scott 

River Watershed. If you have any questions regarding this Request for Bids, please feel free to contact the Siskiyou 

RCD at sisqrcd@sisqtel.net.  

       

Regards,  

 

 

Lindsay Magranet 

Acting District Manager 
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SISKIYOU RESOURCE CONSERVATION DISTRICT 

P.O. Box 268,   Etna, CA   96027 
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Website: www.siskiyourcd.com 
  

 
BID PACKAGE – Lower Scott Valley Off-Channel Pond Project  (REVISED 5/4/2020) 

  
Funding for the Lower Scott Valley Off-Channel Pond Project is being provided by the Bureau of 

Reclamation’s Klamath Coho Habitat Restoration Program and the U.S. Fish and Wildlife Service’s 

Partners for Fish and Wildlife Program. The bidder selected for implementation of the off-channel pond 

will be a sub-contractor to the Siskiyou Resource Conservation District (RCD), as detailed in the draft 

contract example.  Payment to sub-contractors will be based on work inspection by the Project Coordinator 

and actual invoices submitted to the RCD.  The payment process will not begin until invoices are received 

by the RCD.  Because payments must be processed through the funding source (30 - 60 days), approved 

at a monthly RCD Board Meeting, and issued by the Siskiyou County Auditor’s Office, actual check 

delivery to sub-contractors can extend up to 4 months beyond the date of invoice submittal.  The RCD 

will make every effort to expedite this process but be aware that prepayment options are not available. 

 

SCOPE: The scope of this Request for Bids is to complete all work related to the attached Construction 

Plans and Technical Specifications (Division 2 – Sitework) for implementation of an off-channel pond in 

the northern terrace of the Scott River on the Menne Ranch. During construction, the Project Coordinator 

(Charles Wickman of the Mid-Klamath Watershed Council) and/or Project Engineer (Joey Howard of 

Cascade Stream Solutions) will review work to ensure environmental compliance measures are followed 

and technical specifications are met. 

 

BACKGROUND: The Scott River is a major tributary to the Klamath River that supports anadromous 

runs of several fish species including steelhead trout, Chinook salmon and threatened coho salmon. These 

species rely on sheltered, low-velocity habitats during various freshwater life stages but particularly during 

the winter rearing period and the spring out-migration period when the stream system is subject to high 

flows. Based on success in the mid-Klamath area, the RCD has been working to establish protected off-

channel habitats at key locations within the Scott River Valley.  In the last 5 years, the RCD has installed 

two ponds within the alluvial floodplains of Sugar Creek and French Creek.  The RCD is now prepared to 

install an off-channel pond adjacent to the Scott River itself that has been specifically designed to provide 

winter refugial habitat for rearing and migrating salmon.  

 

DESCRIPTION: The Lower Scott Valley Off-Channel Pond Project involves the installation of an off-

channel pond in the northern terrace of the Scott River that will be augmented by large woody debris and 

riparian vegetation.  There is an existing road around the agricultural fields adjacent to the river that will 

be used to access the project site.  The terrace will be employed as the staging, storage and re-fueling area 

for all machinery, equipment and materials.  Construction will involve the excavation of a 0.25 acre pond 

with a maximum depth approximately 16-18 feet below the existing ground elevation, which is 6 feet 

below the seasonal minimum water table. The Contractor will be clearing, excavating and grading the 

pond footprint to the lines and slopes detailed in the Construction Plans. If the Project Coordinator and 

Contractor determine that 2:1 slopes are unsustainable based on the composition and stability of the bank 

material, the Contractor will be directed to either armor the bank with imported rock or modify the banks 

to 3:1 slopes.  Therefore, the pond boundary and excavation volume will be field fit in consultation with 



the Project Coordinator. Approximately 12,000 cubic yards of spoils (material expansion not included) 

are anticipated to be excavated and placed in a depository site on the terrace. Standing water encountered 

during excavation can be pumped out of the work area and into the willow lined ditch north of the pond 

site (behind the spoils disposal site) as needed. The pond will be connected to an oxbow side channel of 

the Scott River through a single access channel.  Establishing the connection will require opening 

approximately 60 feet of the bank that separates the floodplain from the terrace and matching the grade of 

the access channel with that of the oxbow side channel. The Contractor will not be excavating the oxbow 

side channel other than what is necessary to match grades at the connection point. The oxbow side channel 

is likely to remain dry through the construction period, therefore water quality protection measures are 

not expected to be necessary.  The RCD and Mid-Klamath Watershed Council will take responsibility for 

protecting water quality in case the oxbow side channel is hydrated during the course of construction. 

 

Approximately 10-12 pieces of large woody debris (conifer trees with rootwads provided by the 

Landowner) will be installed in the pond to provide shelter and habitat complexity. The Contractor will 

partially bury layered sets of these trees into the pond banks to prevent their mobility. Additionally, the 

Contractor will collect woody debris from around the terrace and place within the pond, either pinned 

under the conifers or free floating.  

 

Finally, the project involves riparian planting through benches within the pond and around the southern 

perimeter to produce cover and reduce thermal loading.  The Contractor will be asked to excavate holes 

or trenches and backfill with vegetative material (native willow cuttings and cottonwood poles) provided 

by the RCD.  The proposed planting area is approximately 0.3 - 0.5 acres.  Upon project completion, all 

disturbed areas (including the spoils disposal site) must be bladed, shaped and compacted as directed by 

the Project Coordinator.  

 

Materials to be used as part of implementation include conifer trees with rootwads and vegetative cuttings 

of riparian species sourced from elsewhere on the Menne Ranch. The limbed conifer trunks with intact 

rootwads will be provided by the Landowner and are not the responsibility of the Contractor to procure.  

Similarly, the RCD will harvest the vegetative cuttings and leave them staged at the site for use by the 

Contractor.  The RCD will file a change order if it is determined that imported rock is necessary for slope 

protection.  No construction activities will result in the operation of equipment or placement of materials 

in the wetted portion of the Scott River.  

 

It is the responsibility of the Contractor to have sufficient absorbent materials on hand in case of accidental 

oil leaks or spills. 

 

It is the responsibility of the Contractor to respect property owner requests.  Note the following: 

Equipment/Vehicle Access:  Contractor is responsible for transferring equipment and tools to and 

from the job site.  The access points to the construction area and designated staging areas will be 

identified during the Pre-Bid Inspection Tour.  The Landowner is not responsible for damage that 

may occur to vehicles as a result of access to project site on existing ranch roads.  The Landowner 

and Contractor recognize that increased traffic on ranch roads during construction may result in 

their eventual wear and tear.  Contractor is responsible for completing necessary grading of roads 

to return them to pre-project condition.   

Agricultural Operations:  Access to the project site requires passage through a busy alfalfa 

operation, and construction activities cannot prohibit, harm, disturb or interfere with ongoing 

haying activities.  The Project Coordinator will notify the Landowner 48 hours prior to the 

mobilization of equipment. 



 

CONTRACTOR TASKS:   

1. Mobilize equipment and prepare project site by clearing pond footprint 

2. Excavate and grade pond according to construction plans, stakes and as directed by the Project 

Coordinator and/or Project Engineer 

3. Transport and dispose of spoils in approved location as directed by the Project Coordinator 

4. Install rootwads and other woody debris within pond as directed by the Project Coordinator  

5. Salvage identified trees and install riparian plantings as directed by the Project Coordinator 

6. Blade and compact disturbed areas, remove any remaining materials and restore access roads 

  

For additional information please refer to the Construction Plans and Technical Specifications 

(Division 2 – Sitework). 

 

MATERIALS:  Contractor will procure all materials, except as otherwise stated in this Bid Package. All 

materials must meet the specifications defined in the Construction Plans and Technical Specifications, 

without exception. Where no grade of material is specified, standard grade material is acceptable. Rock 

must be procured from a legal, certified pit or quarry. Receipts must be included with invoices for all 

material expenses.  

 

EQUIPMENT AND LABOR:  All equipment, tools, transportation, and labor necessary and incidental 

to completion of the work outlined in the Construction Plans shall be provided by the Contractor unless 

otherwise stated in this Bid Package and should be included in the bid amount.  Prior to entering into a 

Contract, the successful bidder may be asked to list their rates for all equipment, tools, transportation and 

labor in the event of change orders. 

 

STANDARDS:  See attached Technical Specifications (Division 2 – Sitework). 

 

WORK PERIOD:  Work is scheduled to be completed within the month of July 2020 unless adjusted or 

extended by the RCD per approval by the California Dept. of Fish and Wildlife and National Marine 

Fisheries Service. 

 

PERMITS:  The RCD has secured all necessary federal and state environmental compliance documents 

for the project; they are available on our website https://www.siskiyourcd.com/copy-of-resources.  The 

successful bidder will be required to conduct work in compliance with said documents and with oversight 

from the Project Coordinator. 

 

CONSTRUCTION INSPECTION: The Contractor will be working under the direct guidance of the 

Project Coordinator (Charles Wickman of the Mid-Klamath Watershed Council) and the Project Engineer 

(Joey Howard of Cascade Stream Solutions) to complete installation of the project components.  The 

Project Engineer will stake the site prior to construction.  The Project Coordinator and/or Project Engineer 

will survey the site periodically during construction to affirm adherence to the Construction Plans and 

field fit arrangements.  Based on these surveys, the Project Coordinator will either request adjustments or 

approve completion of the project components. Payment to sub-contractors will be based on work 

approved by the Project Coordinator. 

 

QUALIFICATIONS:  The following are minimum requirements and requested descriptions necessary 

to determine the qualification of bidders:  

 

https://www.siskiyourcd.com/copy-of-resources


1.) Provide Contractors License number and type on Bid Return Sheet.  Validity will be checked through 

state databases. 

 

1.)2.) Provide Public Works Contractor Registration number from the California 

Department of Industrial Relations on Bid Return Sheet.  Validity will be checked through state 

databases. 

 

2.)3.) Provide a description of experience and possession of equipment required to 

complete the scope of work and meet construction specifications defined in this bid package. A space 

for your description is on the Bid Return Sheet.  Also provide two references that are familiar with 

your abilities.  

 

3.)4.) Confirmation that the entity submitting the bid will be able organize construction 

within the month of July.  

 

4.)5.) Certification that the entity submitting this bid is not excluded or disqualified from 

participating in transactions with the Federal Government 

 

5.)6.) Possess the minimum liability insurance coverage listed below and attach a copy of your 

policy(s) to the Bid Return Sheet. The Siskiyou RCD will need to be listed as an additional insured 

entity on the certificate of coverage for your commercial liability policy before work begins. The 

minimum required liability limits are as follows: 

                   Minimum Limits 

General Liability - bodily injury, personal injury, property damage (per occurrence) $1,000,000 

General Liability – products and completed operations (aggregate)    $1,000,000 

Workers Compensation and/or Employer Liability (per accident)    $1,000,000 

  

ESTIMATE: Bids will be considered as full compensation for all labor, materials, equipment, 

transportation, and other items necessary and incidental to the job. The RCD will accept bids up to in any 

amount but be aware that the existing budget for this project is capped at $47,000.00. You may contact 

the RCD at sisqrcd@sisqtel.net for discussion of your bid before the bid deadline. Any information 

regarding a respective bid will not be made public until the Board Meeting. 

 

CONTRACTING & CANCELLATION:  The RCD Board of Directors will review the submitted bids 

and accept one of the proposals at a Special Board Meeting on the evening of Monday June 1st, 2020. 

The Board of Directors can reject any or all proposals received.  Bidders will receive notice of the award 

decision on Tuesday June 2nd, 2020. The successful bidder will have until Monday June 8th 2020 to 

respond with acceptance or denial. The successful bidder will then have until Monday June 22nd 2020 to 

secure an additional insured endorsement and sign a Contract with the RCD. 

 

Cancellation of the bid award is subject to notice from either party. The RCD Board of Directors has the 

authority to rescind the bid award if the successful bidder cannot provide evidence of the qualifications or 

requirements necessary for the development of a Contract.  Cancellation must be provided via written 

notice.  

 

CONTRACT TERMS:  The Contractor must abide by all applicable local, state and federal laws and 

regulations. Most notably, the RCD will require satisfaction of the following: 
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▪ Public Works: Contractor must abide by public works responsibilities set by the California 

Department of Industrial Relations as detailed here: https://www.dir.ca.gov/Public-

Works/Contractors.html 

 

▪ Prevailing Wage: Successful bidder must adhere to all federal regulations and standards 

regarding prevailing wage as described here:  

https://www.dol.gov/general/topic/wages/govtcontracts. Federal wage determinations are 

available here: https://beta.sam.gov/search?index=wd&keywords=&sort=-

modifiedDate&wdType=dbra&page=1 Additionally, Contractor must adhere to all state 

regulations and standards regarding prevailing wage including the wage determinations 

available here: https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html 

 

▪ Worker’s Compensation:  Successful bidder must be able to supply documentation of Worker’s 

Compensation coverage for all employees. Upon request, such documentation must be made 

available to the RCD for all employees working on the project. 

   

▪ Sub-contractors: If the successful bidder uses sub-contractors, the RCD must receive a written 

copy of the contract, which defines the agreement between the two parties relative to the 

project. The contract is expected address liability insurance and pass on requirements for work 

in compliance with all applicable Federal, State and local laws, regulations, policies and 

ordinances including the environmental compliance agreements.  

 

FUNDING SOURCE(S):  Funding for the construction activities requested in this Bid Package are 

provided by the Bureau of Reclamation’s Klamath Coho Habitat Restoration Program (National Fish and 

Wildlife Foundation Agreement #0208.18.057953) and the United States Fish and Wildlife Service 

Partners for Fish and Wildlife Program (Agreement #F17AC00509).  

 

PAYMENT:  Payment to sub-contractors will be based on work approved by the Project Coordinator and 

actual invoices submitted to the RCD.  The payment process will not begin until invoices are received by 

the RCD.  The Contractor shall submit to the RCD a detailed statement of services performed and expenses 

incurred during the preceding period that includes the cost calculations for each line item.  Receipts must 

be included for all material expenses and the U.S. Department of Labor Payroll Reporting Form (OMB-

125-0008) must be included for all labor expenses https://www.dol.gov/whd/forms/wh347.pdf. 

Additionally, the Contractor shall submit certified payroll records to the California Labor Commissioner 

here: https://www.dir.ca.gov/Public-Works/Certified-Payroll-Reporting.html.  Each invoice must identify 

the Project Site (Menne Ranch) and include the RCD Job Reference Numbers: #60-3 and #26-3.  Invoices 

must be submitted to the Siskiyou RCD at P.O. Box 268, Etna, CA  96027 or via email sisqrcd@sisqtel.net.  

Because payments must be processed through the funding source (30 – 60 days), approved at a monthly 

RCD Board Meeting, and issued by the Siskiyou County Auditor’s Office, actual check delivery to sub-

contractors can extend up to 4 months beyond the date of invoice submittal. The RCD will make every 

effort to expedite this process but be aware that prepayment options are not available. 

 

FOR MORE INFORMATION:  Contact the Siskiyou RCD at sisqrcd@sisqtel.net  
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Siskiyou Resource Conservation District 

Lower Scott Valley Off-Channel Pond Project 

 

BID RETURN SHEET 
 

Business Name 

 

Address  

 

Phone Number:        Email:  

 

Taxpayer Identification Number:  

 

Contractors License (Number and Type):  

 

California Public Works Contractor Registration Number:  

 

Briefly describe your experience working with similar projects (add additional pages if necessary): 

 

               

 

               

 

               

 

               

 

               

 

               

 

List the heavy equipment (make and model) that you have access to and plan on using to complete this project (add additional pages if 

necessary): 

 

               

 

               

 

               

 

List names and contact information for two references knowledgeable of your background. 

 

1.               

 

2.               

 

Describe any other relevant information you feel may be important when considering your bid (add additional pages if necessary): 

 

               

 

               

 

______ (initial) I confirm that the entity submitting this bid will be able to organize construction within the month of July 2020. 

 

______ (initial) I certify that the entity submitting this bid is not excluded or disqualified from participating in transactions with the 

Federal Government 

 

Fill out the Cost Itemization Table and include it with this Bid Return Sheet. 
 

Attach a current copy of your General Liability Insurance Policy or status thereof (the Siskiyou RCD can be listed as an additional 

insured entity after bid award notification). 



 

 

Proposal Cost Itemization Table – Lower Scott Valley Off-Channel Pond Project 

 

Item No. Description 
Estimated 
Quantity 

Unit Proposal Price Schedule 

1.0 

Mobilization and Demobilization -  The 
transportation of all labor, materials, 
tools, and equipment necessary to 
perform work at the project site. Includes 
cleaning/maintenance of construction 
equipment and tools as necessary when 
on-site, all start-up/shut-down costs, and 
related administration expenses. 

1 
Lump 
Sum 

  

Mobilization is 
proposed to 
occur on this 
date: 

2.0 

Pond Excavation - Includes all labor, 
materials, tools, equipment, and 
incidentals necessary to complete 
earthwork involving clearing, excavation, 
grading, removal and transportation of 
alluvial material to the spoils disposal site 
(approx. 12,000 CY without expansion) 
Riparian vegetation will be salvaged 
wherever possible.  

1 
Lump 
Sum 

  

Estimated 
number of days 
to complete: 

3.0 

Large Wood Augmentation -  Includes all 
labor, materials, tools, equipment, and 
incidentals for doing all the work 
necessary to install woody debris within 
the pond, including burying 10-12 conifer 
rootwads within the banks and 
placement of additional woody debris 
collected onsite.   

1 
Lump 
Sum 

  

Estimated 
number of days 
to complete: 

4.0 

Revegetation - Includes all labor, 
materials, tools, equipment, and 
incidentals necessary to excavate 
trenches and backfill with vegetative 
planting materials provided by the RCD 
through selected areas of the project site 
(approx. 0.3 – 0.5 acres). 

1 
Lump 
Sum 

  

Estimated 
number of days 
to complete: 

5.0 

Site Restoration - Includes all labor, 
materials, tools, equipment, and 
incidentals for doing all the work 
necessary to restore the area disturbed 
by construction including but not limited 
to access road, staging area, stockpile 
area, spoils disposal site and other areas 
traversed by heavy equipment to pre-
project conditions. This includes finish 
blading and compacting. 

1 
Lump 
Sum 

  

Estimated 
number of days 
to complete: 

 
Proposal  Total:  $     

   (numerical)  

     

        DOLLARS 

(spell out in words)     

 


